ADDENDUM NUMBER 1

CITY OF JOHNSON CITY, TENNESSEE

TANNERY KNOB WATER STORAGE TANK
PHASE I - DEMOLITION AND SITE PREPARATION

Owner's Bid No.: ITB #6084

TO: ALL INTERESTED PARTIES CONCERNING THE BID DOCUMENTS FOR THE
CITY OF JOHNSON CITY, TENNESSEE — TANNERY KNOB WATER STORAGE
TANK - PHASE I- DEMOLITION AND SITE PREPARATION

ITEM 1: The pre-bid meeting minutes and sign-in sheet are attached.

THIS ADDENDUM SHALL BECOME A PART OF THE PROJECT MANUAL
AND HAVE FULL EFFECT AS IF SUBMITTED WITH THE ORIGINAL

DOCUMENTS.
November 17, 2016 By: Director of Purchasing
Date City of Johnson City
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MINUTES

CITY OF JOHNSON CITY, TENNESSEE
DEPARTMENT OF WATER AND SEWER SERVICES

TANNERY KNOB WATER TANK REPLACEMENT
PHASE I - DEMOLITION & SITE PREPARATION
ITB #6084
PRE-BID MEETING

November 15, 2016, 2:00 p.m.

1. Introductions:

a. Johnson City Department of Water & Sewer Services Personnel
i. Jim Sipe, Project Manager

b. LDA Engineering Personnel
i. Steve Bostic, P.E.
il. Will Witcher, P.E.

2. Bid Date, Time, and Location:

a. November 29, 2016 2:00 p.m. (local time) @ Office of the Purchasing Director of the City
of Johnson City at 209 Water Street, Johnson City, TN 37605

3. Questions prior to bid date:

a. Submit via e-mail (wwitcher@ldaengineering.com) or facsimile (423-283-7229 Attn. Will
Witcher) by 5:00 P.M. local time on November 21st, 2016. Any addenda responding to
questions received will be issued by 5:00 P.M. local time on November 22, 2016.

b. Verbal responses to questions are not binding.

4, Bid Submittal

a. Bids must be submitted on the Bid Form in the Project Manual.

b. The Contractor’s License Envelope Form (Section 00060) must be filled out completely
and attached to the outside of the Bid envelope. If the envelope cover is not attached to
the outside of the envelope containing the Bid, the Bid will not be opened.

¢. Note the Bid submittal requirements in Section 00100 of the Specifications.

d. Bids will remain good for ninety (90) days.

5. Forms that must be submitted with the Bid, including the following:

a. 00020 — Acknowledgement of Requirements for Bids, Requests for Proposals, and
Contracts between the City of Johnson City and Other Parties and the Requirements of the
Iran Divestment Act
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00050 — Statement of Solicitation Decline — provide prior to bid opening if no bid
00060 — Contractor’s License Envelope Form
00070 — General Contract Form
00080 — Insurance Checklist
00300 — Bid Form
i. Price for all unit quantities must be provided
ii. Allowance of 500 cubic yards will be given for excavation of unsuitable material
below tank pad elevation 1805.0. Contractor to provide unit price for allowance.
iii. Provide price for credit for disposal of material removed from site within one (1)
mile radius of project site. The City will attempt to negotiate with surrounding
property owners for disposal site.
g. 00400 - Bid Bond
h. 00410 — Non-Collusion Affidavit
i
J

e Qo o

00420 — Drug-Free Workplace Affidavit
00430 — Subcontractors & Suppliers Form

6. Contract Times

a. Substantial Completion — 120 days
b. Final Completion — 30 days after Substantial Completion

7. Timeliness of Project Work

a. It is estimated that the Award of Contract will be approved at the December 15, 2016
Commission Meeting, at the earliest.

b. Beginning Date will be set at the Preconstruction Meeting. It is expected that the
Contractor will start on the beginning date. Anticipated start date is in January 2017.

¢. Liquidated Damages: $750.00 per day. Completion of this phase of the project is critical
and contract times will be strictly enforced. Construction of the new storage tank will
follow site preparation. Report any potential delays due to manufacturers of
equipment/material prior to the cut off for questions.

8. Pending Addenda Items:

a. Addendum summarizing the pre-bid conference minutes.
b. Responses to questions.

9. Contractor shall abide by all regulations and permits as required the City of Johnson City and
the permits applicable to the project.

a. Johnson City DWSS will pay Building Department permit fee, however contractor will be
required to pull the permit.

b. Contractor shall coordinate site activities with the Johnson City Public Works Stormwater
Department.

c. Contractor shall meet requirements of Stormwater Pollution Prevention Plan (SWPPP).
The SWPPP may be reviewed at the office of LDA Engineering.

10. Contractor is responsible for disposal of all waste materials in accordance with applicable
regulations. Materials to be salvaged are noted on the project plans and must be coordinated
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11.

12.

13.

14.

15.

16.

with the Owner. The Owner will contact Washington County EMS to obtain a location for
delivery of the tower to be removed.

Work Scheduling and Sequencing — Anticipated start date January 2017. Completion of Phase
I within contract times is critical to scheduling of Phase II of the project.

Coordination with Utilities

a. Johnson City DWSS — maintenance of SCADA equipment in the existing reservoir valve
vault and maintaining operation of water lines.
i. Allowable “down time” for SCADA is covered in specifications.
ii. City of Johnson City will drain existing reservoir before project start date.
b. JCPB - relocation of overhead electrical lines.
i. Contractor will be responsible for opening trench, installation of conduit, and
closing of trench. JCPB will pull conductors and make termination.
¢. Century Link — telecommunication lines will remain aerial.

Maintenance of Access on Dennis Drive and Chamber Drive

a. Cell tower site access — access must be maintained at all times. Coordinate gate locking
with cellular companies located on the towers.

b. Private property access — private residence is occupied. Consideration must be given to
working hours, noise levels, etc. around the property.

Erosion and Sediment Control — contractor responsible for maintenance of erosion and
sediment control BMPs and conformance to requirements of SWPPP.

Questions received less than 8 days prior to the date of the opening of the Bids may not be
answered. Only questions answered by Addenda shall be binding,.

Other:

a. Additional information on the existing water storage reservoir is available from LDA
Engineering. LDA Engineering does not verify the accuracy of information on existing
reservoir.

b. A copy of the sign-in sheet is attached.
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CITY OF JOHNSON CITY, TENNESSEE
TANNERY KNOB WATER TANK
PHASE I - DEMOLITION AND SITE PREPARATION

November 15, 2016 at 2:00 PM

PRE-BID SIGN-IN SHEET

NAME: REPRESENTING: PHONE/EMAIL:
Phone: 423-538-4400

Dennis Ponder Baker’s Construction Services E-mail: dponderbcs@earthlink.net
Phone: 423-538-7135

Patti Baker

Baker’s Construction &
Excavation

E-mail:

jessica@bakerexc.net

Jim Carlton

Thomas Construction

Phone:

423-282-3251

E-mail:

jimcarlton@thomascon.com

Phone: 276-644-1585
Vann Holden King General Contractors E-mail: vann.kgc@bvu.net
o City of Johnson City Water & Phonc.:: 423 -483,_5969 -
Jim Sipe E-mail: jsipe@johnsoncitytn.org

Sewer Services

Phone: 423-975-2716

Valerie Harless City of Johnson City Purchasing | E-mail: vharless@johnsoncitytn.org
Phone: 423-283-7227

Will Witcher LDA Engineering E-mail: wwitcher@LDAengineering.com
Phone: 865-573-7672

Steve Bostic LDA Engineering E-mail: sbostic@LDAengineering.com
Phone: 423-926-1151

Denny Maxwell E. Luke Greene Co. E-mail: denny@elukegreene.com
Phone: 423-491-6070

Lee Jones Summers-Taylor, Inc. E-mail: leej@summerstaylor.com
Phone: 423-366-7005

Martha Moore Taff & Frye Co. Inc. E-mail: mam22623@gmail.com
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